| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/99
PAGE : 509 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 119, 352. 04 RQUTE : VAR QUS
CALL CRDER : 509 CONTRACT ID : M -24682-A COUNTIES : NARI ON
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1609544 SCHUTT- LOCKABI LL CO $ 63, 837. 15 100. 0000%
2 34-0176110 DAVEY TREE EXPERT $ 73, 150. 00 114. 5884%
3 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 85, 469. 10 133. 8861%
4 35-1038926 TOMNSEND TREE SERVI CE CO $ 114, 769.00 179. 7840%
| (1) 35-1609544 | (2) 34-0176110 | (3) 35-2070195
| SCHUTT- LOOKABI LL CO | DAVEY TREE EXPERT | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  TREE REMOVAL
I I |
0001 110- 01001 LUMP| 3226. 39000 3226. 39| 2000. 00000 2000. 00| 7280. 00000 7280. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 201-52370 LUWP| 3720. 92000 3720.92]  12500. 00000 12500. 00|  14500. 00000 14500. 00
CLEARI NG RI GHT OF WY | | |
0003 202- 02245 1.000 EACH 262. 23000 262. 23 50. 00000 50. 00| 73. 50000 73.50
TREE, 150 mm REMOVE | | |
0004 202- 02250 4.000 EACH 289. 84000 1159. 36| 100. 00000 400. 00| 122. 50000 490. 00
TREE, 250 mm REMOVE | | |
0005 202- 02255 20.000 EACH 274. 40000 5488. 00| 275. 00000 5500. 00| 225. 40000 4508. 00
TREE, 460 mm REMOVE | | |
0006 202- 02260 23.000 EACH 375. 04000 8625. 92| 500. 00000 11500. 00 372. 40000 8565. 20
TREE, 760 mm REMOVE | | |
0007 202- 02265 34.000 EACH 584. 67000 19878. 78| 700. 00000 23800. 00| 597. 80000 20325. 20
TREE, 1220 mm REMOVE | | |
0008 202- 02270 8.000 EACH 1002. 66000 8021. 28| 1000. 00000 8000. 00| 744.80000 5958. 40
TREE, 1520 mm REMOVE | | |
0009 202- 91922 96.000 EACH 113. 40000 10886. 40| 75. 00000 7200. 00| 174. 05000 16708. 80
STUWP, REMOVE | | |
0010 801- 06640 4.000 EACH 119. 07000 476. 28| 50. 00000 200. 00| 90. 00000 360. 00
CONSTRUCTI ON SI GN, A | |
0011 801- 06775 LUMP| 2091. 59000 2091. 59| 2000. 00000 2000. 00| 6700. 00000 6700. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 63, 837. 15| $ 73, 150. 00| $ 85, 469. 10
------------------------------------------ P

CONTRACT TOTALS | $ 63, 837. 15| $ 73, 150. 00| $ 85, 469. 10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/99
PAGE : 509 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 119, 352. 04 ROQUTE : VAR QUS
CALL ORDER . 509 CONTRACT ID : M-24682-A COUNTI ES : MARI ON
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1038926 | |
| TOMNSEND TREE SERVI CE CO | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 TREE REMOVAL
[ I |
0001 110-01001 LUWP| 500. 00000 500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 201-52370 LUWP| 5600. 00000 5600. 00| |
CLEARI NG RI GHT OF WAY | | |
0003 202- 02245 1.000 EACH 345. 00000 345. 00|
TREE, 150 mm REMOVE | [ [
0004 202- 02250 4.000 EACH 517. 00000 2068. 00| |
TREE, 250 mm REMOVE | [ [
0005 202- 02255 20. 000 EACH 690. 00000 13800. 00|
TREE, 460 mm REMOVE | | [
0006 202-02260 23.000 EACH 862. 00000 19826. 00|
TREE, 760 mm REMOVE | | [
0007 202- 02265 34.000 EACH 1035. 00000 35190. 00| |
TREE, 1220 nm REMOVE | | [
0008 202- 02270 8.000 EACH| 1380. 00000 11040. 00| |
TREE, 1520 nm REMOVE | [ [
0009 202-91922 96. 000 EACH 150. 00000 14400. 00|
STUWP, REMOVE | | [
0010 801-06640 4.000 EACH 1000. 00000 4000. 00| |
CONSTRUCTI ON SI GN, A | [ [
0011 801-06775 LUWP| 8000. 00000 8000. 00| |
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 114, 769. 00| |

CONTRACT TOTALS [

$ 114, 769. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/20/99
PAGE : 519 -1

ENG NEER S ESTIMATE: $ 170, 422. 66 ROUTE : VAR QUS
CALL ORDER : 519 CONTRACT ID : M -24775-A COUNTI ES : VAR OUS
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 10/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1  35-1643252 C TECH CORPCRATI ON, | NC. $ 134, 076. 00 100. 0000%
2 35-0821499 DREW JAMES H. CORPORATI ON $ 159, 209. 10 118. 7454%
| (1) 35-1643252 | (2) 35-0821499 [
| G TECH OCORPORATI ON, | NC. | DREW JAMES H. CORPCRATION |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001  GUARDRAI L REPAI R
I | |
0001 601- 01522 4.000 EACH 1300. 00000 5200. 00| 1032. 06000 4128. 24|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0002 601- 01621 2.000 EACH 1650. 00000 3300. 00| 1364. 95000 2729. 90|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED | [ |
0003 601- 01867 2.000 EACH 1285. 00000 2570. 00| 1278. 52000 2557. 04|
GUARDRAI L TRANSI TI ON, TGB RETROFI T | | |
0004 601- 02128 500.000 m | 7. 25000 3625. 00| 8. 74000 4370. 00|
GUARDRAI L, ALUM NUM | NSTALL | | [
0005 601- 03379 10. 000 EACH| 30. 00000 300. 00| 23. 04000 230. 40|
GUARDRAI L PCST, 12.6 kg PER m | | |
GALVANI ZED, 2134 mm LONG, | NSTALL | | |
0006 601- 03453 12.000 EACH| 12. 00000 144. 00| 9. 83000 117. 96|
GUARDRAI L, CLAMP BAR, 181 mm ALUM NUM | | |
0007 601- 06035 300.000 m | 13. 00000 3900. 00| 17. 67000 5301. 00|
GUARDRAI L, RESET | | |
0008 601- 06774 2.000 EACH 3800. 00000 7600. 00| 3399. 00000 6798. 00|
COVBI NATI ON ATTENUATI NG TERVI NAL | | |
0009 601- 61320 30.000 m | 28. 00000 840. 00| 26. 57000 797. 10|
CURVED SECTI ON, STEEL BEAM GUARDRAI L | | |
GALVANI ZED, 12 GA. | [ |
0010 601- 61340 120. 000 EACH| 56. 00000 6720. 00| 66. 14000 7936. 80|
GUARDRAI L PCST, 23 kg PER m GALVAN ZED, | | [
1905 nm LONG | | |
0011 601- 61350 120.000 EACH| 14. 00000 1680. 00| 15. 73000 1887. 60|
GUARDRAI L POST BRACKET, 23 kg PER m | | |
GALVANI ZED, 362 nm | | |
0012 601- 61360 50.000 EACH 47. 00000 2350. 00| 36. 65000 1832. 50|

GUARDRAI L PCST, 12.6 kg PER m | |
GALVANI ZED, 1752 mm LONG | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/99
PAGE : 519 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 170, 422. 66 ROQUTE : VAR QUS
CALL ORDER . 519 CONTRACT ID : M-24775-A COUNTI ES : VAR QUS
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1643252 | (2) 35-0821499
| G TECH CORPCORATI ON, | NC. | DREW JAMES H. CORPCRATION |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0013 601-61370 50. 000 EACH 13. 00000 650. 00| 13. 23000 661. 50|
GUARDRAI L POST BRACKET, 12.6 kg PER m | | |
GALVANI ZED, 362 nm | | |
0014 601-61380 10. 000 EACH 35. 00000 350. 00| 40. 65000 406. 50|
GUARDRAI L TERM NAL SECTI ON, FLATEND, | | |
GALVANI ZED [ | [
0015 601-61390 24.000 EACH 40. 00000 960. 00| 21. 52000 516. 48|
GUARDRAI L TERM NAL END SECTI ON, CURVED, | | |
SI NGLE FACE, GALVANI ZED | | |
0016 601- 61400 18. 000 EACH 300. 00000 5400. 00| 279. 29000 5027. 22|
GUARDRAI L BURI ED END, GALVANI ZED, | | |
SI NGLE FACE | [ |
0017 601-61545 12.000 EACH 26. 00000 312. 00| 15. 50000 186. 00|
GUARDRAI L POST, ALUM NUM | NSTALL | | |
0018 601- 61550 4,000 EACH 40. 00000 160. 00| 59. 00000 236. 00|
GUARDRAI L TERM NAL END SECTI ON, ALUM NUM | |
0019 601-62070 180.000 m | 20. 00000 3600. 00| 19. 45000 3501. 00|
GUARDRAI L, STEEL BEAM GALVAN ZED | | |
0020 601-62090 3000.000 m | 7.50000 22500. 00| 9. 75000 29250. 00|
GUARDRAI L, STEEL BEAM | NSTALL | | [
0021 601-62110 240.000 m | 7.50000 1800. 00| 8. 54000 2049. 60|
GUARDRAI L, CHANNEL, 10 kg PER m | NSTALL| [ |
0022 601-62150 24,000 EACH 70. 00000 1680. 00| 54. 05000 1297. 20|
GUARDRAI L POST, 23 kg PER m GALVAN ZED, | | [
2134 mm LONG | | |
0023 601- 62297 10. 000 EACH| 40. 00000 400. 00| 33. 58000 335. 80|
GUARDRAI L STANDARD TERM NAL CONNECTOR, | | |
M CHI GAN END SHOE [ [ |
0024 601- 62460 8.000 EACH 65. 00000 520. 00| 69. 00000 552. 00|
GUARDRAI L ANCHOR CABLE ASSEMBLY, 19 mm | | |
0025 601- 62530 4.000 EACH 50. 00000 200. 00| 282. 20000 1128. 80|
GUARDRAI L PI ER CONNECTI ON, ES | | |
0026 601- 62540 720. 000 EACH 15. 00000 10800. 00| 14. 50000 10440. 00|
GUARDRAI L POST, PLUVB | | |
0027 601- 62550 275.000 m | 16. 00000 4400. 00| 32. 83000 9028. 25|
GUARDRAI L, TUBING ELLIPTICAL, ALUM NUM | | |
0028 601- 62580 12. 000 EACH 20. 00000 240. 00| 24. 20000 290. 40|
GUARDRAI L SPLI CE BAR, ALUM NUM | | |
0029 601- 62630 70. 000 EACH 60. 00000 4200. 00| 80. 05000 5603. 50|
GUARDRAI L POST, ALUM NUM 1905 nm | | |
0030 601- 62640 25.000 EACH 70. 00000 1750. 00| 84. 61000 2115. 25|

GUARDRAI L POST, ALUM NUM 1600 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/99
PACGE : 519 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 170, 422. 66 ROQUTE : VAR QUS
CALL ORDER . 519 CONTRACT ID : M-24775-A COUNTI ES : VAR QUS
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1643252 | (2) 35-0821499 [
| G TECH OORPORATI ON, | NC. | DREW JAMES H. OORPORATION |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0031 601- 62680 6.000 EACH 450. 00000 2700. 00| 794. 50000 4767. 00|

GUARDRAI L TERM NAL SECTI ON, SI NGLE FACE, | | |
BURI ED END, ALUM NUM | | |

0032 601- 90382 8.000 EACH 80. 00000 640. 00| 99. 74000 797. 92
GUARDRAI L POST, ALUM NUM 2134 mm | | |
0033 601- 90389 8.000 EACH 50. 00000 400. 00| 75. 84000 606. 72
GUARDRAI L TERM NAL SECTI ON, GALVANI ZED, | | |
275 nm | [ |
0034 601- 90677 4.000 EACH| 35. 00000 140. 00| 46. 50000 186. 00|
DRI LLED BRACKET, | NSTALL | | |
0035 601- 90678 10.000 n8 | 160. 00000 1600. 00| 206. 99000 2069. 90|
CONCRETE, A, BURI ED END SECTI ON | | |
0036 601- 92816 100. 000 EACH 45. 00000 4500. 00| 18. 60000 1860. 00|

GUARDRAI L PCST, 12.65 kg PER m 1725 nm |
LONG , LABOR ONLY |
0037 601- 93346 5.000 EACH 50. 00000 250. 00

|

[ 94. 00000 470. 00|

GUARDRAI L CONNECTCR,  AS | | |
0038 601- 94645 3.000 EACH 3350. 00000 10050. 00| 3286. 25000 9858. 75|
GUARDRAI L END TREATMENT, SENTRE | | |
0039 601- 95342 4.000 EACH 50. 00000 200. 00| 68. 44000 273. 76
GUARDRAI L SPLI CE PLATE, C, GALVANIZED | | |
0040 601- 98636 400.000 m | 16. 00000 6400. 00| 20. 19000 8076. 00|
GUARDRAI L CHANNEL, 10 kg PER m | | |
GALVANI ZED, 125 mm | | [
0041 601- 98637 4.000 EACH 35. 00000 140. 00| 33. 58000 134. 32|
GUARDRAI L BURI ED END, TERM NAL | | |
CONNECTCR,  GALVANI ZED | [ |
0042 601- 98638 4.000 EACH 25. 00000 100. 00| 24. 20000 96. 80|
GUARDRAI L SPLI CE PLATE, ALUM NUM | | |
0043 706- 01515 4.000 EACH| 25. 00000 100. 00| 92. 50000 370. 00|
BRI DGE BRACKET, A, ALUM NUM | | [
0044 706- 02129 10. 000 EACH| 30. 00000 300. 00| 15. 50000 155. 00|
BRI DGE RAI LI NG POST, ALUM NUM 5, | | |

I NSTALL [ | |
0045 706- 02134 10.000 EACH 30. 00000 300. 00| 15. 50000 155. 00|
BRI DGE RAI LI NG POST, ALUM NUM 6, | | |

I NSTALL [ | |
0046 706-02135 10. 000 EACH| 30. 00000 300. 00| 15. 50000 155. 00|
BRI DGE RAI LI NG POST, ALUM NUM 7, | | |

I NSTALL [ | |
0047 706- 05587 5.000 EACH 50. 00000 250. 00| 173. 75000 868. 75|

BRI DGE BARRI ER RAI L BRACKET, CONCRETE, | | |
| NSTALL | | I



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/99
PAGE : 519 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 170, 422. 66 ROUTE : VAR QUS
CALL ORDER : 519 CONTRACT ID : M -24775-A COUNTI ES : VAR OUS
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1643252 | (2) 35-0821499
| G TECH CORPCORATI ON, | NC. | DREW JAMES H CORPORATION |
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0048 706- 62380 15. 000 EACH| 65. 00000 975. 00| 245. 50000 3682. 50|
BRI DGE RAI LI NG POST, 5A | | [
0049 706- 62390 4.000 EACH| 100. 00000 400. 00| 245. 50000 982. 00|
BRI DGE RAI LI NG POST, 6 | | |
0050 706- 62400 4.000 EACH| 110. 00000 440. 00| 245. 50000 982. 00|
BRI DGE RAI LI NG POST, 7 | | |
0051 706- 90672 4.000 EACH| 65. 00000 260. 00| 245. 50000 982. 00|
BRI DGE RAI LI NG PCST, ALUM NUM 5 | | |
0052 706- 95431 2.000 EACH 300. 00000 600. 00| 288. 75000 577. 50|
BARRI ER X CONCRETE BRI DGE RAI LI NG | | |
BRACKET TYPE A [ | |
0053 706- 95432 5.000 EACH 400. 00000 2000. 00| 570. 00000 2850. 00|
BARRI ER X CONCRETE BRI DGE RAI LI NG | [ I
BRACKET TYPE B | | |
0054 706- 95433 5.000 EACH 400. 00000 2000. 00| 570. 00000 2850. 00|
BARRI ER X CONCRETE BRI DGE RAI LI NG | | [
BRACKET TYPE C | | |
0055 706- 98639 6.000 EACH 12. 00000 72. 00| 43. 75000 262. 50|
BRI DGE RAI LI NG SPLI CE BAR, ALUM NUM | | |
0056 711-51823 6.000 EACH 20. 00000 120. 00| 20. 04000 120. 24|
EXPANSI ON ANCHOR, 19 nm | | |
0057 801-06775 LUMP| 100. 00000 100. 00| 2500. 00000 2500. 00|
MAI NTAI NI NG TRAFFI C | | |
0058 802- 97573 4.000 EACH 30. 00000 120. 00| 58. 85000 235. 40|
ANGLE POST | | |
0059 803- 61430 6.000 EACH 40. 00000 240. 00| 81. 00000 486. 00|
BRI DGE BRACKET A, GALVANI ZED | | |
0060 803- 61440 6.000 EACH 38. 00000 228. 00| 81. 00000 486. 00|
BRI DGE BRACKET B, GALVANI ZED | | |
SECTI ON TOTALS | $ 134, 076. 00| $ 159, 209. 10|

$ 134, 076.

$ 159, 209.







